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INDUSTRIAL ECONOMICS, INCORPORATED 
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D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 06/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate WA #3-16. Keith Moncino is appointed as the Work Assignment Manager 
(WAM) and Justin Gottesman is appointed as the alternate WAM. The level of effort (LOE ) is 290 hours. The Statement 
of Work is attached. The contractor shall submit a work plan and cost estimate. 
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Statement of Work 

Contract: EP-W-12-013 
Work Assignment: 3-16 

1. Title: Standard Chlorine Chemical Co. Inc. Site 

2. Period of Performance: Date of CO signature through 10/30/2015 

3. Work Assignment Manager: Keith Moncino 

BACKGROUND 

Mailing Address: 

US Environmental Protection Agency 

18th Floor 

290 Broadway 

New York, NY 10007 

Phone: 212-637-4353 

E-mail: moncino.keith@ epa.gov 

The Standard Chlorine Chemical Co, Inc. (SCCC) Site occupies an area of approximately 25 
acres in a heavily industrialized area of Kearny, Hudson County, New Jersey. The SCCC 
property is bounded by the Hackensack River to the northeast, Belleville Turnpike to the 
southwest, the Diamond Shamrock Site to the north and northwest, and the Koppers Seaboard 
Site to the southeast. Manufacturing operations were conducted at the SCCC Site by various 
entities between 1916 and 1993, and included the refining of naphthalene, the manufacture of 
products from naphthalene, naphthalene derivatives, and dichlorobenzenes, the formulation of 
drain cleaning products, and the processing of trichlorobenzene. The SCC Site has undergone 
various interim response actions approved by the US Environmental Protection Agency (EPA) 
and overseen by the New Jersey Department of Environmental Protection. Currently, the SCCC 
Site is undergoing a Remedial Investigation/Focus Feasibility Study under the purview of an 
EPA Administrative Order on Consent signed by Apogent Transition, Corp., Beazer East, Inc., 
Cooper Industries, LLC, and Occidental Chemical Corporation. 



TASKS 

Task One: Task Management 
The Contractor shall prepare and submit a work plan. Work under this task shall include 
participating in a kick -off meeting with the EPA, preparing monthly progress reports, and other 
task management activities. 

Task Two: Research and Information Gathering 

The contractor shall: 

• Review previous PRP submissions (mostly in response to 104(e) requests) regarding 
Tanatex Corporation liabilities at the SCCC Site, primarily in regards to Apogent 
Transition, Corp., Apogent Technologies, Inc., and Lanxess Corporation, and Lanxess 
Sybron Chemicals, Inc. potentially having some or all of the successor liabilities 

• Determine whether Apogent Transition, Corp is indeed asset-less as it claims and, if so, 
any parent entities which would have funds including, but not limited to, Apogent 
Technologies, Inc. 

• Identify any evidence that could potentially support a fraudulent conveyance from 
Apogent Technologies Inc. and/or others to Apogent Transition, Corp. 

• Develop 1 04( e) questions to the Apogent entities regarding assets, liabilities, and facts 
relating to fraudulent conveyance 

• Determine whether StarChem LLC has any connection to Tanatex liabilities and, if so, 
provide 1 04( e) questions 

• Determine whether Lanxess Sybron Chemical, Inc. or Lanxess Corporation (NY and DE 
entities) have retained any of the Tanatex liabilities 

Task: Three: Develop White Paper 
Contractor shall report the findings of bullets 2, 3, 4, 5, and 6 of task 2 in a memo/white paper. 

Task Four: Conference Calls and Face-to-Face Meetings 
Contractor shall take notes during any meetings/teleconferences with the EPA. For budgeting 
purposes, the contractor shall assume 4 teleconferences/meetings with the EPA. 



DELIVERABLES AND SCHEDULE 

Deliverable Schedule 

Task Management 
Work plan 2 weeks after receipt of work 
assignment 

Research/Information Gathering 

Develop White Paper No later than September 30, 2015 

Conference Calls/Meetings Summaries 
Summaries within 3 work days after 
each teleconference/meeting 

ESTIMATE OF LABOR HOURS 
The estimated level of effort for this requirement is: 155 hours 

PERIOD OF PERFORMANCE 
Date of Contracting Officer's signature through 10/30/15. 

The following terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 
In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 
(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 

fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 
( 1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
( 4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 
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Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Standard Chlorine Chemical Co 
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INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 06/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to accept and approve tUe Goftractor's work Ilan/cost estimate, dated July 10, 2015 
with a level of effort (LOE) of 290 hours and $32,394.681 b) 4 kostllbll4 !tee). The contractor is not 
authorized to go over the approved ceiling without approval from the Contracting Officer. 
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Contractor WP Dated: Cost/Fee: LOE: 
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Phone Number 212-637-4353 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
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Phone Number: 

(Signature) (Date) FAX Number: 
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United States Environmental Protection Agency 
Work Assignment Number 

3-16 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Standard Chlorine Chern. 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 06/30/2015 To 04/29/2016 

Comments: 

This amendment is to de-scope work assignment 3-16 by 62 hours and put it into stop work, as all tasks have 

been completed. The level of effort expensed to date is 228 hours and cost is $21,071.26 (Cost 

(b )(4) I Fe~ (b )(4) I· The contractor is not allowed to perform any further action on this work 
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This Action: 228 
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Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Keith Moncino Branch/Mail Code: 

Phone Number: 212-637-4353 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-17 

EPA 
Work Assignment D D Amendment Number: Other 
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Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA)3-17. The level of effort (LOE) is in the amount of 
608 hours. Chris McMinimy is appointed as the work assignment manager (WAM). The statement of work is attached. The 
contractor shall submit a work plan and cost estimate in response to this request. 
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Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 608 

Total: 608 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Project Title: 
Contract No.: 
Work Assignment No.: 
Works Assignment 
Manager (COTR): 

Alt COTR: 

Period of Performance: 

I. Introduction 

Statement of Work 
18 March, 2015 

Economic Support for EPA's e-Manifest second-year rulemaking 
EP-W-12-013 
3-17 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
Richard Benware, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0439 
CO signature through April29, 2016. 

EPA is continuing work on a second e-Manifest rulemaking. The first rulemaking, referred to 
hereafter as the first-year rule, declares that electronic hazardous waste manifests are the legal 
equivalent of the existing paper manifests. It declares that these "e-manifests" may be submitted 
to EPA in lieu of paper manifests once an electronic system to collect, process and distribute 
them, aka "e-Manifest," has been built and turned on. The first-year rule declares EPA's 
intention to build an EPA-hosted and centralized e-Manifest system. Lastly, the first rule 
discusses issues relating to hazardous-waste-manifest data public access and electronic signature 
verification. 

EPA's second rulemaking, referred to hereafter as the second-year rule, will determine the fees 
to be charged for use of the system and publish the date upon which the system will go live. 
This rulemaking will require economic support in the following areas: 

1. Gathering information on business activity and practices within the hazardous waste 
generation, shipping, and TSFD sectors specific to the needs of this rule. This body of 
knowledge will help EPA estimate the costs and benefits of e-Manifest and will also help 
EPA determine the appropriate e-Manifest fees. 

2. Producing a regulatory impact analysis (RIA) to accompany the second-year e-Manifest 
rulemaking. This RIA will estimate the costs and benefits of the e-Manifest system upon 
the affected universe of industrial entities, state governments, and federal agencies per the 
guidance found in OMB Circular A-4. 



II. Purpose and Scope of this Work Assignment 

The purpose of this Work Assignment (W A) is to provide support for ORCR/ERAS' work 
in the economic support areas described above. 

The scope of this W A includes: market research to determine the ownership of reporting 
facilities in the RCRA Biennial Report, research to determine which reporting facilities 
shipped and which reporting facilities received waste shipments in the RCRA Biennial 
Report (hereafter referred to as the BR), and document assistance in support of the RIA. 

Finally, this WA includes the preparation of emergency turnaround assessments, general 
supporting materials, briefings, general project coordination, and ongoing 
communication/outreach to the W AM/TOCOR. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Contractor travel is authorized under this Work Assignment. The contractor shall budget for no 
more than one overnight trip for two or less persons, round trip from Cambridge/Boston, MA to 
Arlington, V A/Washington, D.C. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 



Task 2: Programmatic Support 

The contractor shall provide programmatic support in the area of short-term or quick turnaround 
technical assistance, analysis, and supporting documents to ORCR for the "e-Manifest second
year proposed rule," and related work. 

Under this task the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the proposed rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• briefing packages; 
• fact sheets, flow charts, or presentation graphics; 

The need for and number of such documents is uncertain at the time of this work 
assignment. The WAM will provide a Technical Directive (TD) designed to clarify the 
need and scope of such document(s), as necessary. The contractor shall budget for 
approximately three (3) TDs under this Task. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Draft: Five (5) Agency working 

Development of quick-turnaround support 
days from contractor receipt of 

documents and analyses related to the rule: 
TD, and all supporting 
information. 

To be defined in each TD (e.g., briefing 
Final: Five (5) Agency working 

package, fact sheet) 
days from contractor receipt of 
all written W AM comments on 
the draft. 

Task 3: Assistance determining ownership of BR Reporting Facilities 

Subtask A: Ownership Assessment for 2011 BR Reporting Cycle 
Under this task the contractor shall first assemble a universe of facilities that shipped hazardous 
waste for treatment during the 2011 BR cycle as well as a universe of facilities that received 
waste for treatment during the 2011 BR cycle. The contractor shall then determine the corporate 
owners of each reporting facility using Dunn and Bradstreet or similar business information 
databases. The specific data elements to be pulled and recorded for each facility and parent 
company shall be determined by consultation with the W AM prior to the initiation of the work 
under this subtask. 

Subtask B: Ownership Assessment for addition BR Reporting Cycles 
Under this task the WAM may request that the contractor perform the same analysis performed 
under Subtask A for additional BR reporting cycles. This would provide a clearer picture of the 



affected universe of facilities over time which would help EPA more accurately estimate the 
costs and benefits of the second year rule. Work on this task will not begin without a technical 
directive from theW AM requesting the contractor to proceed with this task and stating which 
additional BR reporting cycles theW AM wishes the contractor to conduct the analysis for. 
Deliverable(s) and Schedule: 

Deliverable for this task shall include the draft and final ownership reports described in 
Subtask A above. 

DELIVERABLES DUE DATES 

Draft Document: No later than twenty (20) 
Agency working days following the approval 

of this work assignment by the CO. 
Analysis of 2011 BR reporting 

facilities Final Document: No later than ten (10) 
Agency working days following contractor 

receipt of all written W AM comments on the 
draft. 

Draft Document: No later than twenty (20) 
Agency working days following W AM 

Technical Directive requesting the contractor 

Analysis of reporting facilities in 
begin work on this task. 

additional BR reporting cycles 
Final Document: No later than ten (10) 

Agency working days following contractor 
receipt of all written W AM comments on the 

draft. 



Task 4: Document Assistance for the Development of the RIA 

Under this task the contractor shall assist EPA in writing up and formatting the RIA 
document. The W AM shall provide the contractor with a table of contents, tables, charts, 
results documents and other results of economic analyses conducted by EPA. The 
contractor shall assemble these into an RIA document based on the table of contents given 
to the contractor by the W AM and with additional W AM direction. The RIA produced by 
the contractor shall meet the following standards: 

• All final deliverables and documents prepared under this Task shall be clear, 
concise, well organized, properly referenced, and complete; 

• All final documents presented under this task shall be technically accurate, 
defensible, free of errors, and editorially correct (e.g., free of typographic and 
grammatical errors); 

• All written materials prepared for use by the public shall follow the "Plain English" 
style of writing unless specifically stated otherwise in the task order; and, 

• All materials presented under this task shall be delivered according to EPA
specified delivery schedules. 

Deliverable(s) and Schedule: 

The deliverables for this task shall consist of the draft and final versions of the RIA 
document. 

DELIVERABLES DUE DATES 

Draft Document: No later than thirty (30) 
Agency working days following the final 

submission of material to the contractor by the 
RIA Document WAM. 

Final Document: Twenty (20) Agency working 
days following contractor receipt of all W AM 

written comments on the draft. 



Summary of Deliverables and Schedule 
Task and Draft Final 

Deliverable( s) 
Task 1: Work Plan Pro2:ress Reports and Bud2:et 
Initial Work Plan and 

As required by Contract. 
As required by 

Budget Contract. 
Task 2: Programmatic Surmort 
Development of quick-
turnaround support 
documents and 

Draft: Five (5) Agency 
Final: Ten (10) 

analyses related to the 
working days from receipt 

Agency working days 
rule: 

of TD and all supporting 
from receipt of all 

written WAM 
To be defined in each 

information. 
comments on draft. 

TD (e.g., briefing 
package, fact sheet) 
Task 3: Assistance determinin ownership of BR Reportin2 Facilities 

Draft Document: No later 
Final Document: No later 
than ten (10) Agency 

than twenty (20) Agency 
Analysis of 2011 BR 

working days following the 
working days following 

reporting facilities 
approval of this work 

contractor receipt of all 
written W AM comments on 

assignment by the CO. 
the draft. 

Draft Document: No later Final Document: No later 

Analysis of reporting 
than twenty (20) Agency than ten (10) Agency 

facilities in additional BR 
working days following working days following 

reporting cycles 
W AM Technical Directive contractor receipt of all 
requesting the contractor written W AM comments on 
begin work on this task. the draft. 

Task 4: Document Assistance for the Development of the RIA 

Draft Document: No later Final Document: _Twenty 
than thirty (30) Agency (20) Agency working days 

RIA Document working days following the following contractor receipt 
final submission of of all W AM written 

material to the contractor comments on the draft. 
by the WAM. 



WORK ASSIGNMENT ADDITIONAL REQUIREMENTS 
OFFICE OF RESOURCE CONSERVATION AND RECOVERY 

The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the WAM will provide Technical 
Direction during performance of this Work Assignment. Technical direction includes: 

!.Instruction to the contractor that approves approaches, solutions, designs, or 
refinements; fills in details; completes the general description of work; 
shifts emphasis among work areas or tasks; and 

2.Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The WAM does not have 
the authority to issue Technical Direction which: 

1. Requires additional work outside the scope of the contract or Work 
Assignment; 

2. Constitutes a change as defined in the "Changes" clause; 
3. Causes an increase or decrease in the estimated cost of the contract or Work 

Assignment; 
4. Alters the period of performance of the contract or Work Assignment; or 
5. Changes any of the other express terms or conditions of the contract or 

Work Assignment. 

Technical Direction will be issued in writing by theW AM, or confirmed by theW AM in writing 
within five (5) calendar days after oral issuance, if oral instruction provided. 

QUALITY ASSURANCE 

Performance under this Work Assignment requires the contractor to prepare a Quality Assurance 
Project Plan (QAPP) to be included as part of the Work Assignment. The contractor shall submit a 
QAPP with its Work Plan in accordance with EPA Requirements for Quality Assurance Project 
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The contractor's 
QAPP must be approved by the WAM and Quality Assurance Manager before Work Plan 
approval. Following approval of the contractor's QAPP, the contractor shall perform all tasks 
under this Work Assignment in accordance with the quality standards established in the QAPP. 

SURVEY MANAGEMENT 

Performance under this Work Assignment may require the contractor to create statistical surveys, 
perform data collection, use questionnaires, or perform statistical analysis of survey data. The 
contractor shall perform these tasks in accordance with the EPA Survey Management Handbook 
found here: http://www.epa.gov/oamcincl/0710295/attach12.pdf. 

COMMUNICATIONS PRODUCTS 

Performance under this Work Assignment may require the contractor to develop deliverables that 
are considered by EPA to be "Communications Products." If relevant, the contractor shall develop 



Communications Products in accordance with EPA's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http://www .epa. gov /productreview I guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Visual and Product Standards Graphics 
Manual found here: http:/ /wedcor.cor.epa. gov /pages/TIM!Visualldentity -6-19-07. pdf. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eManifest Second Year Ru1emaki 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve and accept the contractor's work rlan/cost Es timate dated 05/20/2015 
with a level of effort (LOE) of 608 hours and $60,561. 83llbll4l lcosd(b)(4 fee) .The contractor is not 
allowed to go over the approve ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 608 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 608 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 e-Manifest Second Year Rule RI 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional level of efforts (LOE) to Work Assignment(WA)3-17 is in the amount 
of 260 hours. The new total LOE for this work assignment is 868 hours. The statement of work is attached. The 
contractor shall submit a work plan and cost estimate in response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 868 

Total: 868 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Project Title: 
Contract No.: 
Work Assignment No.: 
Works Assignment 
Manager (COTR): 

Alt COTR: 

Period of Performance: 

I. Introduction 

Statement of Work 
21 July, 2015 

Economic Support for EPA's e-Manifest second-year rulemaking 
EP-W-12-013 
3-17 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
Richard Benware, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0439 
CO signature through April29, 2016. 

EPA is continuing work on a second e-Manifest rulemaking. The first rulemaking, referred to 
hereafter as the first-year rule, declares that electronic hazardous waste manifests are the legal 
equivalent of the existing paper manifests. It declares that these "e-manifests" may be submitted 
to EPA in lieu of paper manifests once an electronic system to collect, process and distribute 
them, aka "e-Manifest," has been built and turned on. The first-year rule declares EPA's 
intention to build an EPA-hosted and centralized e-Manifest system. Lastly, the first rule 
discusses issues relating to hazardous-waste-manifest data public access and electronic signature 
verification. 

EPA's second rulemaking, referred to hereafter as the second-year rule, will determine the fees 
to be charged for use of the system and publish the date upon which the system will go live. 
This rulemaking will require economic support in the following areas: 

1. Gathering information on business activity and practices within the hazardous waste 
generation, shipping, and TSFD sectors specific to the needs of this rule. This body of 
knowledge will help EPA estimate the costs and benefits of e-Manifest and will also help 
EPA determine the appropriate e-Manifest fees. 

2. Producing a regulatory impact analysis (RIA) to accompany the second-year e-Manifest 
rulemaking. This RIA will estimate the costs and benefits of the e-Manifest system upon 
the affected universe of industrial entities, state governments, and federal agencies per the 
guidance found in OMB Circular A-4. 



II. Purpose and Scope of this Work Assignment Modification 

The purpose of this Work Assignment Modification is to add scope to the existing Work 
Assignment 3-17, specifically to Task 4. Under Task 4 the contractor was directed to 
produce chapters for the second year rule RIA from outlines and model output provided by 
the W AM. Several of the RIA chapters, however, build on research and analysis already 
done by the contractor. These chapters can be written without the same level of input and 
guidance from the W AM. Additional scope is necessary for this work to cover the greater 
level of planning execution that the contractor will have to undertake. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Contractor travel is authorized under this Work Assignment. The contractor shall budget for no 
more than one overnight trip for two or less persons, round trip from Cambridge/Boston, MA to 
Arlington, V A/Washington, D.C. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 



Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Draft: Five (5) Agency working 

Development of quick-turnaround support 
days from contractor receipt of 
TD, and all supporting 

documents and analyses related to the rule: 
information. 

To be defined in each TD (e.g., briefing 
Final: Five (5) Agency working 

package, fact sheet) 
days from contractor receipt of 
all written W AM comments on 
the draft. 

Task 4: Development of RIA Chapters 

Under this task the contractor shall assist EPA in writing up and formatting the RIA 
document, and write certain chapters of the RIA as specified by the W AM. For some 
chapters of the RIA the W AM shall provide the contractor with background 
documentation, sources, and results of cost benefit and economic models, to be described 
in each chapter. For other chapters, the contractor shall organize and write them using 
their discretion. Once all chapters are completed the contractor shall assemble these into 
RIA. The RIA produced by the contractor shall meet the following standards: 

• All final deliverables and documents prepared under this Task shall be clear, 
concise, well organized, properly referenced, and complete; 

• All final documents presented under this task shall be technically accurate, 
defensible, free of errors, and editorially correct (e.g., free of typographic and 
grammatical errors); 

• All written materials prepared for use by the public shall follow the "Plain English" 
style of writing unless specifically stated otherwise in the task order; and, 

• All materials presented under this task shall be delivered according to EPA
specified delivery schedules. 

Deliverable(s) and Schedule: 

The deliverables for this task shall consist of the draft and final versions of the RIA 
document. 



DELIVERABLES DUE DATES 

Draft Chapter: No later than fifteen (15) 
Agency working days following the final 

submission of material to the contractor by the 
RIA Chapters WAM. 

Final Chapter: No later than ten (10) Agency 
working days following contractor receipt of 

all W AM written comments on the draft. 



WORK ASSIGNMENT ADDITIONAL REQUIREMENTS 
OFFICE OF RESOURCE CONSERVATION AND RECOVERY 

The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the WAM will provide Technical Direction during 
performance of this Work Assignment. Technical direction includes: 

!.Instruction to the contractor that approves approaches, solutions, designs, or refinements; fills in 
details; completes the general description of work; shifts emphasis among work areas or 
tasks; and 
2.Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The WAM does not have the authority to issue 
Technical Direction which: 

1. Requires additional work outside the scope of the contract or Work Assignment; 
2. Constitutes a change as defined in the "Changes" clause; 
3. Causes an increase or decrease in the estimated cost of the contract or Work Assignment; 
4. Alters the period of performance of the contract or Work Assignment; or 
5. Changes any of the other express terms or conditions of the contract or Work Assignment. 

Technical Direction will be issued in writing by theW AM, or confirmed by theW AM in writing within five (5) calendar 
days after oral issuance, if oral instruction provided. 

QUALITY ASSURANCE 

Performance under this Work Assignment requires the contractor to prepare a Quality Assurance Project Plan (QAPP) to 
be included as part of the Work Assignment. The contractor shall submit a QAPP with its Work Plan in accordance with 
EPA Requirements for Quality Assurance Project Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/gs
docs/r5-final.pdf. The contractor's QAPP must be approved by the WAM and Quality Assurance Manager before Work 
Plan approval. Following approval of the contractor's QAPP, the contractor shall perform all tasks under this Work 
Assignment in accordance with the quality standards established in the QAPP. 

SURVEY MANAGEMENT 

Performance under this Work Assignment may require the contractor to create statistical surveys, perform data collection, 
use questionnaires, or perform statistical analysis of survey data. The contractor shall perform these tasks in accordance 
with the EPA Survey Management Handbook found here: http://www.epa.gov/oamcincl/0710295/attach12.pdf. 

COMMUNICATIONS PRODUCTS 

Performance under this Work Assignment may require the contractor to develop deliverables that are considered by EPA 
to be "Communications Products." If relevant, the contractor shall develop Communications Products in accordance with 
EPA's Policy and Implementation Guide for Communications Product Development and Approval found here: 
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products require the use of EPA 
graphics, logos, or other identifiable materials, the Communications Products are further subject to the standards in EPA's 
Visual and Product Standards Graphics Manual found here: http://wedcor.cor.epa.gov/pages/TIM/Visualldentity-6-19-
07.pdf. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 e-Manifest 2nd Yr Rule RIA 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve and acceyt the contractor's work plan/cost Es timate dated 07/28/2015 with 
a level of effort (LOE) of 260 hours and $26,708. 02i(b)(4) lcosdlbll4l !fee). The total ceiling is 868 hours 
and $87,269. 8sl(b)(4) lcostl(b)(4) lfee) .The contractor is not allowed to go over the approve ceilings 
without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 868 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 868 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-17 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eManifest Second Year Rulemaki 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to de-scope the level of effort (LOE) of this work assignment by 170.2 

hours and $22,452. 66l(b)(4) bos~(b)(4) Fee) . The approved ceiling for this work assignment is 

now LOE at 697.8 hours and $64,817 .19l(b)(4) icostl{b}{4} lfee). The contractor is not authorized to 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2017 
This Action: 698 

Total: 698 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number: 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 CERCLA 108 (b) Hardrock mining 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiates Work Assignment (WA)3-19 with 378 LOE hours. Bill Kline is appointed 
as the work assignment manager(WAM) and Mike Pease as the alternate WAM. The statement of work is attached. The 
contractor shall submit a work plan/cost estimate as it relates to this request .. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 378 

Total: 378 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
EPA Contract No. EP-W-12-013 

Work Assignment No. 3-19 
Period of Performance: 04/30/15 - 04/29/16 

Title: Analytical Support for Evaluating Releases of CERCLA Hazardous Substances at 
Currently Operating Hardrock Mining and Processing Facilities Potentially Subject to CERCLA 
1 08(b) Financial Assurance Requirements 

EPA Work Assignment Manager: William Kline 

EPA Alternative W AM: 

Background 

Office of Resource Conservation and Recovery (5303P) 
Email: kline.bill@epa.gov 
Phone: (540) 341-3631 
Fax: (540) 349-9181 

Michael Pease 
Office of Resource Conservation and Recovery (5303P) 
Email: pease.michael@ epa.gov 
Phone: (703) 308-0008 

The Office of Resource Conservation and Recovery (ORCR) is developing a proposed rule to 
apply financial assurance requirements for facilities within certain hard rock mining and mineral 
processing commodities. A proposed rule for the hard rock mining and mineral processing 
industry is currently scheduled for publication in August 2016. The authorizing statue specifies 
that facilities establish and maintain evidence of financial responsibility "consistent with the 
degree and duration of risk associated with production, transportation, treatment, storage or 
disposal of hazardous substances." Section 108(b) ofCERCLA establishes regulatory authority 
with respect to financial responsibility requirements to compel classes of facilities to establish 
and maintain evidence of financial responsibility consistent with the degree and duration of risk 
associated with the production, transportation, treatment, storage, and disposal of hazardous 
substances. On July 28, 2009 (74 FR 37213), EPA identified hardrock mining facilities (i.e., 
extraction, beneficiation, and processing of ores and nonmetallic minerals) as the initial classes 
of facilities that will be subject to financial assurance requirements under CERCLA 1 08(b ). 
EPA needs to better understand the extent to which the implementation of federal and State 
environmental regulatory programs, along with current mining/processing practices, have 
mitigated/eliminated the non-permitted releases of hazardous substances into the environment. 
Under this work assignment, the contractor shall continue to implement the framework and 
proceed in accordance with the deliverables submitted to and approved by the EPA W AM under 
work assignment 2-19. 

Task 1. Prepare Work Plan and Budget 
Within 20 calendar days of the receipt of this work assignment, the Contractor shall deliver a 
work plan. The work plan shall include: a description of the technical approach; the planned 
level of effort for each task by professional level; project organization; work assignment cost 
estimates for direct labor, other direct costs, and as otherwise required by the contract; and a 
schedule for significant milestones for deliverables. EPA believes that much of the work should 
be accomplished concurrently. EPA likewise anticipates that the contractor shall maintain the 

1 



project staffing assembled for work assignment 2-19. The contractor shall maintain at least 
weekly communication with the EPA Work Assignment Manager, by phone and/or e-mail, to 
discuss the status of work under this work assignment. In addition, the contractor shall prepare 
and deliver a monthly technical and financial progress report in conformance with the 
requirements of the contract. 

Deliverables Due Date 
Work Plan Within 20 days of effective date of work assignment 
Progress Reports Monthly 

Task 2: Continue to Collect and Analyze Hardrock Mining/Processing Historical Site Data 
Taking into consideration the work performed in work assignment 2-19, including: 1) the 
numerous data sources and files provided by EPA, 2) the framework that was developed and 
approved by the EPA WAM, 3) the Proposed Data Collection Process for Historical Sites and 
Currently Operating Facilities that was approved by the EPA WAM, and 4) the approach 
used/data obtained for developing a prototype profile of one or more initial commodities (e.g., 
gold), contractor shall continue to collect and analyze data about the historical sites to develop 
the baseline "picture" for historical sites - against which to evaluate the impact of current mining 
and processing practices and implementation of environmental reg programs in mitigating or 
eliminating the unpermitted releases of hazardous substances at currently operating facilities. 
The contractor shall incorporate these findings into the comprehensive report developed under 
Task 5 of this work assignment. 

Task 3. Continue to Collect and Analyze Information about Currently Operating 
Hardrock Mining/Processing Facilities and Releases of Hazardous Substances 
Taking into consideration the work performed in work assignment 2-19, including: 1) the 
numerous data sources and files provided by EPA, 2) the framework that was developed and 
approved by the EPA WAM, 3) the Proposed Data Collection Process for Historical Sites and 
Currently Operating Facilities that was approved by the EPA WAM, and 4) the approach 
used/data for developing a prototype profile for one or more initial commodities (e.g., gold), 
contractor shall continue to collect and analyze data about the currently operating facilities 
(mining and processing) to assist EPA in better understanding the extent to which current 
operating hardrock mining and processing facilities have non-permitted releases of CERCLA 
hazardous substances. The contractor shall incorporate these findings into the comprehensive 
report developed under Task 5 of this work assignment. 

Task 4. Continue to Evaluate Emergency Response Notification System (ERNS) Reports 
Using the protocol as described in Technical Paper 3_ERNS Reports Selection and drawing upon 
the experiences of investigating these data for the initial prototype profile for one or more 
commodity(ies) developed under work assignment 2-19, the contractor shall continue 
determining to what extent, if any, follow-up cleanups of released CERCLA hazardous 
substances were taken by federal/state agencies in response to initial calls to the Emergency 
Response Notification System (ERNS) Reports data (1990-2013), as provided by the EPA 
W AM. The contractor shall evaluate this information to assist in determining the extent to which 
non-permitted releases of CERCLA hazardous substances continue to occur and the types and 
causes of such releases. The contractor shall incorporate these findings into the comprehensive 
report developed under Task 5 of this work assignment. 
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Task 5. Continue to Prepare Individual Commodity Profiles for Integration into 
Comprehensive Report Evaluating Releases of Hazardous Substances at Historical versus 
Currently Operating Facilities 
Taking into consideration the initial profile(s) and other work developed under work assignment 
2-19, in conjunction with work performed under Tasks 2 through 4 under this work assignment, 
the contractor shall continue to develop individual profiles for each of the commodity groups 
(addressing all sub-commodities, if applicable) for inclusion into a comprehensive draft report. 
The profiles shall include an overview of the commodity group, indicate how mining/processing 
operations have changed (or not changed), and show how federal/state regulatory programs have 
impacted releases of hazardous substances. These profile must be more than simply case studies, 
i.e., it must provide inferences about the commodity group and sub-commodities, as a whole. 

The contractor shall assemble and integrate these profiles into a draft comprehensive report that 
describes the extent to which current mining/processing practices and federal/state environmental 
regulatory programs have precluded the types and causes of releases of hazardous substances 
that triggered a CERCLA cleanup at the historical sites within each commodity group/sub
commodity. After receiving approval by the EPA WAM, the contractor shall modify the draft 
comprehensive report per EPA comments and prepare a final comprehensive report. 

EPA anticipates that the findings of this work assignment will be made part of the rulemaking 
docket for the eventual proposed rule regarding CERCLA 108(b) Financial Assurance for hard 
rock mining. As such, this final comprehensive report must be of sufficient detail, organized, 
and properly documented, for potential submission to the public docket in support of the 
rulemaking. All aspects of data collection, processing, quality control, and reporting procedures 
shall be conducted and documented in accordance with industry-accepted guidelines and in 
accordance with ORCR' s Quality Management Plan and EPA's Quality Manual for 
Environmental Programs (http://www.epa.gov/quality). The contractor will properly cite the 
environmental data used. No CBI data will be accessed or used. See also EPA Website: 
http://www.epa.gov/quality/qa docs.html. When preparing documents that cite others' work as 
technical references, the contractor shall supply electronic versions of each technical reference 
cited, except when the reference consists of an online database (in which case the contractor shall 
supply a URL together with the date the data were accessed, and a description of any query 
language used). The contractor shall develop, as applicable, one or more Excel worksheets to 
allow EPA to readily sort the gathered information. 

Deliverables Due Date 
Draft Comprehensive Report Within 30 days of EPA W AM approval of the final profile 
Final Comprehensive Report Within l 0 days of EPA W AM approval of draft comprehensive 

report 
Draft Excel Worksheet(s) Concurrent with draft comprehensive report 
Final Excel Worksheet(s) Concurrent with final comprehensive report 

Deliverables and Schedule 
The Contractor shall provide 3 paper copies and an electronic file for each deliverable except for 
Task 1. The Contractor shall deliver electronic files in Word (or other approved formats when 
specified). The Contractor shall also deliver 3 copies of the CDs containing all the data files and 
tables developed in Microsoft Excel format, as appropriate. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hardrock mining 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost Estimate dated 05/20/2015 with a Level of 
Effort, (LOE) of 562 hours and $54,448. 33llbll4l lcostl(b)(4) ~ee). The Contractor is not authorized to go 
over the cost ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 378 
04/30/2012 To 04/29/2016 
This Action: 184 

Total: 562 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hardrock mining 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve and accept the Contractor's no cost reallocation of 25 hours, request on 
June llth 2015. The approved level of effort remains 562 hours. The contractor is not allowed to go over the approve 
ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 562 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 562 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hardrock mining 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to accept and approve the contractor's no cost reallocation of 76 hours requested on 
September 3 0, 2015. The approved level of effort remains at 562 hours. The contractor is not allowed to go over the 
approve ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 562 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 562 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000004 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hardrock Mining 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve the no cost increase of 59.1 hours and reallocation of funding request 
dated 11/17/2015. The total LOE for the work assignment is now 621.1 hours. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 621 

Total: 621 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000005 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to add additional level of effort (LOE)in the amount of 298 hours for on-going 
support under this work assignment. The total LOE for this work assignment is now 919 hours. The statement of work is 
attached. The contractor shall submit a work plan/cost estimate in response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 621 
04/30/2012 To 04/29/2016 
This Action: 298 

Total: 919 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
EPA Contract No. EP-W-12-013 

Work Assignment No. 3-19 
Amendment4 

Title: Analytical Support for Evaluating Releases of CERCLA Hazardous Substances at 
Currently Operating Hardrock Mining and Processing Facilities Potentially Subject to CERCLA 
1 08(b) Financial Assurance Requirements 

EPA Work Assignment Manager: William Kline 

EPA Alternative W AM: 

Background 

Office of Resource Conservation and Recovery (5303P) 
Email: kline.bill@epa.gov 
Phone: (540) 341-3631 
Fax: (540) 349-9181 

Michael Pease 
Office of Resource Conservation and Recovery (5303P) 
Email: pease.michael@ epa.gov 
Phone: (703) 308-0008 

The Office of Resource Conservation and Recovery (ORCR) is developing a proposed rule to 
apply financial assurance requirements for facilities within certain hard rock mining and mineral 
processing commodities. A proposed rule for the hard rock mining and mineral processing 
industry is currently scheduled for publication in August 2016. The authorizing statue specifies 
that facilities establish and maintain evidence of financial responsibility "consistent with the 
degree and duration of risk associated with production, transportation, treatment, storage or 
disposal of hazardous substances." Section 108(b) ofCERCLA establishes regulatory authority 
with respect to financial responsibility requirements to compel classes of facilities to establish 
and maintain evidence of financial responsibility consistent with the degree and duration of risk 
associated with the production, transportation, treatment, storage, and disposal of hazardous 
substances. On July 28, 2009 (74 FR 37213), EPA identified hardrock mining facilities (i.e., 
extraction, beneficiation, and processing of ores and nonmetallic minerals) as the initial classes 
of facilities that will be subject to financial assurance requirements under CERCLA 1 08(b ). 
EPA needs to better understand the extent to which the implementation of federal and State 
environmental regulatory programs, along with current mining/processing practices, have 
mitigated/eliminated the non-permitted releases of hazardous substances into the environment. 
This amendment specifically addresses work currently being performed under Tasks 3 and 5. 
EPA recently has received significant new data from a variety of sources concerning releases of 
CERCLA hazardous substances at hardrock mining and processing facilities. Under this 
amendment, per Task 3, EPA needs the contractor to evaluate the usefulness of these additional 
data. Given the work performed thus far by the contractor under Task 5 to evaluate current 
hardrock mining and processing practices, EPA believes it also is necessary to further evaluate 
specific management practices associated with mining and processing practices, e.g., the use of 
tailings ponds, waste rock piles, and generation of mine-influenced water (acid mine drainage) 
for inclusion into the overall findings. 

1 



Task 3. Continue to Collect and Analyze Information about Currently Operating 
Hardrock Mining/Processing Facilities and Releases of Hazardous Substances 
EPA recently has received significant new data from a variety of sources (OECA, EPA Regions, 
and Jim Kuipers (mining expert)) concerning releases of CERCLA hazardous substances at 
hardrock mining and processing facilities. In amending Task 3, EPA needs the contractor to 
review, analyze, and, as applicable, incorporate and integrate this information into the findings to 
be presented in the comprehensive report to be developed under Task 5 of this work assignment. 

Task 5. Continue to Prepare Individual Commodity Profiles for Integration into 
Comprehensive Report Evaluating Releases of Hazardous Substances at Historical versus 
Currently Operating Facilities 

Under this task, the contractor has been and is continuing to develop write-ups of individual 
hardrock mining and processing practices to evaluate how mining/processing operations have 
changed (or not changed), and show how federal/state regulatory programs have impacted 
releases of hazardous substances. In performing this work, it has become evident to EPA that 
that the management of water, wastewater, and other residuals (e.g. in tailings ponds), waste rock 
piles, and the generation of mine-influenced water (acid mine drainage)) associated with the 
mining and processing practices, likewise need to be evaluated. Under this amendment of Task 
5, the contractor shall further develop write-ups of these management practices in order to 
evaluate their role in and potential for the release of hazardous substances. The contractor shall 
incorporate and integrate these findings into the comprehensive report to be developed under 
Task 5. 

EPA anticipates that this comprehensive report will be made part of the rulemaking docket for 
the proposed rule regarding CERCLA 108(b) Financial Assurance for hard rock mining and 
processing facilities as well as possibly be used in preparing preamble language. As such, this 
comprehensive report might well require several drafts in order to ensure it has sufficient detail, 
is appropriately organized and properly documented to meet these needs. 

Deliverables Due Date 
Initial draft comprehensive report By December 14, 2015 
Up to three (3) re-drafts of the initial draft 
comprehensive report TBD 
Final comprehensive report Within 10 days of EPA W AM approval of last 

draft comprehensive report 

2 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-19 

EPA 
Work Assignment D 0 Other Amendment Number: 

000006 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Hardrock mining 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to appr~v3 tle contractor's work plan/cost Estimate dated 12/4/2015 with a Level of 
Effort(LOEL of 298 hours and r-30,242.67 (b (4 kos~(b)(4) lfee). The total LOE is now 919.1 hrs. and 

the $84,69l.OOiib)(4) bosd(b) 4) lfee) .The Contractor is not authorized to go over the cost ceiling without 
approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 919 
04/30/2012 To 04/29/2016 
This Action: 0 

Total: 919 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Bill Kline Branch/Mail Code: 

Phone Number 540-341-3631 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-20 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Ext. Ltr Peer Review UnencapBU 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiates Work Assignment (WA) 3-20. Rita Chow is appointed as the work 
assignment manager (WAM). The Level of Effort, (LOE) is in the amount of 426 hours. The statement of work is 
attached. The contractor shall submit a work plan and cost estimate as it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 426 

Total: 426 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rita Chow Branch/Mail Code: 

Phone Number 703-308-6158 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



EPA CONTRACT NUMBER EP-W-12-013 
STATEMENT OF WORK 

Work Assignment Number: 3-20 

Work Assignment Amendment Number: 0 

Title: External Letter Peer Review of the Approaches for Evaluating Unencapsulated 
Beneficial Uses of Industrial Byproducts 

Work Assignment Manager (WAM): 

Address: 

Telephone: 

I. BACKGROUND: 

Rita Chow 

IMRB/RCSD/ORCR/OSWER 
Mail Code 5306P 
1200 Pennsylvania Ave. N.W. 
Washington, D.C. 20460 

(703) 308-6158 
(703) 605-0595 (FAX) 

The U.S. Environmental Protection Agency ("EPA" or "the Agency") supports the beneficial 
use of industrial materials when conducted in an environmentally acceptable manner. 
Industrial materials include byproducts resulting from manufacturing commodities and 
products, such as coal ash from electricity production, iron and steel slag from metal 
production, foundry sand from metal casting; and construction and demolition materials 
resulting from the construction and demolition of buildings, roads and other infrastructure. 
Beneficial use is the recycling or reuse of these materials instead of disposing them in 

landfills. Major opportunities exist to beneficially use industrial materials in an 
environmentally acceptable manner in upstream stages of the life cycle - such as fly ash 
replacement for cement-and in downstream stages, such as through the reuse and 
recycling of construction and demolition materials. 

Beneficially using industrial materials in civil engineering applications, such as roadways 
and structural fill, produces positive environmental, economic, and performance benefits, 
including reduced greenhouse gas emissions, reduced need for disposal of industrial 
materials, and reduced need for virgin resources. Thus, the recycling and beneficial use of 
industrial materials provides significant opportunities to advance sustainable materials 
management. While the potential benefits are clear, the environmental impacts must also 
be considered when determining whether a given material's beneficial use is appropriate. 

The Agency is providing several on -going and completed tools and assessments to assist 
states, tribes, local governments, and the regulated community in evaluating the 
environmental acceptability of beneficially using industrial materials. As examples, the 



Agency's completed tools and assessments include the Methodology to Evaluate 
Encapsulated Beneficial Uses of Coal Combustion Residuals; Beneficial Use Evaluation: Fly 
Ash Concrete and Flue-Gas Desulfurization Gypsum Wallboard; and the new revised 
Industrial Waste Management Evaluation Model. 

In continuing these efforts, the Agency has developed a draft document entitled Approaches 
for Evaluating Unencapsulated Beneficial Uses of Industrial Byproducts to aid in evaluating 
the environmental acceptability of unencapsulated uses of industrial byproducts, such as 
structural fill, road base, flowable fill, and blasting media. The draft document describes 
approaches and provides references to technical resources that can be used to evaluate the 
environmental acceptability of unencapsulated uses. This document also supports the 
Agency's commitment to the EPA Inspector General to develop a conceptual model for 
evaluating potential risks from unencapsulated uses of coal combustion residuals by April 
15, 2016. The draft document is between 30 to 50 pages in length; and provides references 
to other technical resources. 

With this work assignment, the Agency is seeking an independent letter peer review of the 
draft Approaches for Evaluating Unencapsulated Beneficial Uses of Industrial Byproducts. 

II. PURPOSE: 

The purpose of this work assignment is to obtain the necessary technical support to assist 
the Agency in conducting an independent letter peer review of the draft Approaches for 
Evaluating Unencapsulated Beneficial Uses of Industrial Byproducts. The objective of the 
work assignment is to receive written comments from individual experts on the 
appropriateness of the approaches to evaluate the environmental acceptability of 
beneficially using industrial byproducts in unencapsulated applications; and the 
completeness and clarity of the draft document. All work shall be in compliance with the 
EPA Peer Review Handbook 3rd Edition, available at: 
http: //www.epa.gov /peerreview /pdfs /Peer%20 Review%2 OHandbookMay06.pdf 

III. SCOPE OF WORK 

Consistent with the objective, the scope of this Work Assignment involves management of 
the overall peer review process, including: 

• Identification and engagement of the independent expert reviewers; 

• Distribution of review materials; 

• Oversight of the technical peer review; 

• Coordination of the review reimbursement; and 
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• Submission of the required deliverables 

The contractor shall conduct the following tasks to accomplish the objective of this project. 
Due to technical and management decision-making uncertainties, all work done under this 
work assignment shall be initiated through Technical Directives (TDs), which will be 
submitted by the WAM. Each TD will require draft and final deliverables to WAM. These 
deliverables shall be in memorandum or report format, as appropriate for the material and 
requirements. 

IV. Tasks 1-5 

Task 1: Work Plan, Budget, and Progress Reports 

Work Plan 

No later than 20 calendar days after the receipt of the work assignment, the contractor 
shall prepare and deliver a work plan. This plan shall include: 

• The level of effort for each of the tasks; 

• A proposed budget including other direct costs; 

• A schedule for providing deliverables; 

• Key staff working on this work assignment; and 

• How each task will be performed. 

The work plan shall also identify any potential conflict( s) of interest. 

In developing the Work Plan, the contractor shall make all best efforts to adhere to the 
schedule of deliverables below. Upon approval of the Work Plan, the contractor shall 
maintain bi-weekly communication with the WAM. The contractor may also call the WAM 
for clarification on any Work Plan issues. 

Progress Reports 

In addition to the work plan, the contractor shall prepare and deliver a monthly technical 
and financial progress report in conformance to the requirement of the contract. Each 
report shall include: 

• Descriptions of work performed and deliverables submitted, 

• Problems encountered and proposed solutions, 

• Anticipated activities for the next reporting period, 

• The financial status of the project including the status of remaining funds, and 
3 



• Any lagging costs and any other requirements. 

Task 2: Identifying Peer Reviewers 

Under this task, the contractor shall identify and develop a list of potential peer reviewers 
and submit the list to the WAM. This task shall be initiated by a TD from the WAM. When 
developing the list, the contractor shall consider the individuals' knowledge and expertise 
in industrial byproducts generated from numerous industrial sectors (e.g., coal-fired 
electric utilities, metal casting, iron and steel, pulp and paper); and in assessing the 
environmental impacts of beneficially using these byproducts in unencapsulated 
applications (e.g., roadways, embankments, structural fill, agricultural uses, etc.). The 
candidate reviewers shall have backgrounds ranging in geotechnical engineering, civil 
engineering, soil/plant science, groundwater hydrology, contaminant fate and transport, 
toxicology, and human health risk assessment. 

The candidate reviewers shall have scientific credentials equivalent to a PhD and shall be 
judged by authorship on original publications andjor reviews in peer-reviewed scientific 
journals. Reviewers may also be judged by other measures of expertise including 
professional accomplishments and recognition by professional societies. 

As part of the identification process, the contractor shall also identify and address conflict 
of interest (COl) issues. EPA reserves the right to object to any potential reviewers from 
the list identified by the contractor who have a potential conflict of interest. In addition to 
considering technical qualifications and COl issues, the contractor shall also consider the 
availability of the candidate as one of the key criteria for creating the list and selecting the 
candidates due to the scheduling constraints imposed by the Agency's commitment to the 
EPA Inspector General and the public to complete the document by April15, 2016. 

Upon compiling the list of potential reviewers, the contractor shall deliver the list to the 
WAM within 10 calendar days of the receipt of the TD. The deliverable shall also include 
resumes of the potential reviewers, the description of the process used to develop the list 
as well as a description of any actual or potential conflict of interest. The WAM will then 
review and provide advice on the list for conformance with the technical expertise 
specifications and adherence to guidelines governing COL 

Task 3: Selection of Peer Reviewers & Invitation Letter 

Once the WAM reviews and approves the pool of candidates that meet the qualification 
criteria, the WAM will submit the approved names back to the contractor through a TD. 
The TD will include charge questions, and the draft document. From the approved list, the 
contractor shall choose at least four to five reviewers that will comprise the final list. The 
contractor shall conduct the selection process consistent with guidelines established under 
the EPA Peer Review Handbook 3rd Edition. 
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As part of this Task, the contractor shall also develop and deliver a draft invitation letter. 
The COR will review and may provide comments on the draft invitation letter. Upon 
receipt of comments, the contractor shall incorporate such comments into the final 
invitation letter. 

Under this Task, the contractor shall provide the following deliverables: final list of 
candidate peer reviewers and the draft invitation letter, within 5 calendar days after the 
receipt of the TD. The contractor shall provide a final copy of the invitation letter to the 
WAM within 3 calendar days of receiving comments from the WAM. 

Task 4: Development of Peer Review Material 

Upon the selection of the qualified peer reviewers, the contractor shall prepare the draft 
transmittal materials for distribution to each reviewer that includes all requirements 
established by the TD, including the following: 

1) Reviewers' responsibility; 
2) Schedule of review; 
3) Peer reviewer charge questions as submitted by the WAM; and 
4) The document, Draft Approaches for Evaluating Unencapsulated Beneficial Uses 

of Industrial Byproducts. 

The deliverables of the draft transmittal materials under this Task are due within 5 
calendar days after receiving the TD, and the final versions within 3 calendar days after 
receiving comments from the W AM. 

Task 5: Conduct Peer Review, Compile Comments and Prepare a Peer 
Review Report 

Upon completion of Task 4, the contractor shall conduct and monitor the independent 
letter peer review process and deliverable dates. Activities under this task shall include the 
following: 

The contractor shall distribute all the review materials necessary for the reviewers to 
conduct a letter peer review of the Approaches for Evaluating Unencapsulated Beneficial Use 
of Industrial Byproducts. This includes the materials described in Task 4. 

The contractor shall instruct the peer reviewers to prepare a report that describes the 
nature of their review, findings, and conclusions. The report shall address all areas 
identified by the WAM in the peer review charge, and include supporting references and 
rationale for recommendations and conclusions as appropriate. 
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Each reviewer will have 25 calendar days to complete the review which includes 
accounting for follow-ups from EPA, if requests are made by reviewers. For the reason 
mentioned above, the EPA strongly prefers that the reviews occur within the same time 
frame. During the review process, the contractor shall coordinate periodically with the 
reviewers and communicate to the WAM on any issues that require the EPA's follow-up 
(including any potential lapses in meeting the schedule). 

Peer Reviewers Comments 

At the completion of the reviews, the contractor shall review, compile, and submit the peer 
reviewers' written comments to the W AM. The contractor shall review the comments for 
clarity and ensure that the reviewers have fulfilled their responsibilities under their 
agreement with the contractor. The contractor shall not edit or rearrange the comments, 
but provide them in an electronic format (MS Word or Adobe PDF) as sent in the original 
form with the reviewers' coverjcomment letter. This deliverable of the compilation of the 
peer reviewers' comments is due no later than 5 calendar days after receipt of the 
comments from the peer reviewers. 

Peer Review Summary Report 

The contractor also shall produce a peer review summary report. This document shall 
include: 

1) A list of the peer reviewers and their brief resumes; 

2) A description of the review process; 

3) A brief introduction and summary of where peer reviewers agreed or disagreed; 

4) Individual comments aggregated and organized by topic area and charge 
question such that the Agency's response to these comments will be facilitated; 

5) A table of contents whose headings include the topic areas or charge questions 
addressed in (2) above, and whose subheadings include a short (less than a 
sentence) description of the individual comments; and 

6) A collated and compiled version of the unedited, individual letter reviews with 
the reviewer's cover/ comment letter. 

The deliverable of the draft peer review summary report is due no later than 10 calendar 
days after the receipt of comments from the peer reviewers. The WAM will review and 
provide comments on the draft peer review summary report. The final report 
incorporating comments from the W AM shall be delivered within 5 calendar days after 
receiving comments from the W AM. 
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V. Schedule of Deliverables 

Listed below is a description of the deliverables and milestones to be completed under this 
work assignment. 

Peer Review Schedule for Draft Beneficial Use 
Framework 

Deliverables Items Due Date 
Task 1. Development of Work Plan 
Work Plan and Budget 20 calendar days after the approval 

of work assignment. 
Progress Reports Monthly 

Task 2. Identify a List of Potential Peer Reviewers 

List of potential peer reviewers, No later than 10 calendar days after 
description of the identification the receipt ofTD. 
process, and potential COl 

Task 3. Selection of Peer Reviewers 
Final peer reviewers list and draft No later than 5 calendar days after 
invitational letter the receipt ofTD. 
Final invitational letter No later than 3 calendar days after 

receiving comments from the COR. 
Task 4. Prepare Peer Review Material 
Draft Peer Review material No later than 5 calendar days after 

the receipt ofTD 
Final Peer Review material No later than 3 calendar days after 

the receipt of comments from COR. 
Task 5. Conduct Peer Review, Compile Comments and Prepare a Peer 
Review Summary Report 

Complete set of Peer Reviewers' No later than 5 calendar days after 
comments the receipt of complete set of 

comments from the Peer Reviewers; 
Peer Reviewers will be given 25 
calendar days to complete their 
review. 

Draft Peer Review Summary Report No later than 10 calendar days after 
the receipt of comments from the 
Peer Reviewer. 

Final Peer Review Summary Report No later than 5 calendar days after 
receiving EPA's comment on the 
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I draft report. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-20 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 External Peer Review BU 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to afprove the contractor's work plan and cost estimate dated 8/19/2015 with a level 
of effort of 309 hours and $42,199.8~ bll4l leo s ~(b)( 4) ~ee) . The contractor is not authorized to go over 
the approved cost ceiling of $42,199.89 without the approval from the contracting officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 426 
04/30/2012 To 04/29/2016 

This Action: -117 

Total: 309 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Rita Chow Branch/Mail Code: 

Phone Number 703-308-6158 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-20 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Ext. Peer Review Unencap BU 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 07/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to stop work on work assignment 3-20 and de-scoping remaining level of 

effort (LOE ) of 305.5 hours, $40,800.20(Cos~Jb)(4~ 
3.5 hrs. and $1,189.97l(b)(4) lcos~(b}(4}_ fee). 

IFee) therefore the total approved LOE is 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 309 
04/30/2012 To 04/29/2017 
This Action: -306 

Total: 4 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Rita Chow Branch/Mail Code: 

Phone Number: 703-308-6158 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-21 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRC Public Manual Update 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/27/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiate Work Assignment(WA)3-21. Kimberly Katonica-Mule is appointed as the work 
assignment manager (WAM. The level of effort (LOE ) is in the amount of 655 hours. The statement of work is attached. 
The contractor shall submit a work plan and cost estimate in response to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 655 

Total: 655 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Kim Katonica Branch/Mail Code: 

Phone Number 703-308-6087 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
EPA Contract #: EP-W -12-013 

WA#3-21 

1. TITLE: RCRA Public Participation Manual Update 

2. 

3. 

PERIOD OF PERFORMANCE: Date of CO signature through April30, 2016 

WORK ASSIGNMENT MANAGER: Kim Katonica-Mule' 

Office of Resource Conservation and Recovery (ORCR) 
Permits Improvement and Implementation Division 

Federal, State, and Tribal Programs Branch (FSTPB) 

Mailing Address: 

US Environmental Protection Agency 

MC 5303-P 

1200 Pennsylvania Avenue, NW 

Washington, DC 20460 

Phone: 703-308-6087 

E-mail: Katonica.kim@ epa. gov 

BACKGROUND 

The U.S. Environmental Protection Agency's Office of Resource Conservation and Recovery 
(ORCR) is responsible for oversight and implementation of the Subtitle C RCRA program. 
Under this program, RCRA governs the permitting of hazardous waste management facilities 
and is the foundation for public involvement activities during the permit and cleanup processes. 
EPA's RCRA regulations provide for public participation at all permitted hazardous waste 
management facilities-from before permit application, through the permitting process, and 
during the permit's life. Facilities applying for a permit are required to involve the public in 
some aspects of the process. Businesses and the state or federal permitting agency also are 
required to make information available to the public. The public has opportunities to submit 
comments and request public hearings. 
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OBJECTIVE 

To communicate the continued importance of improving cooperation and communication among 
all participants in the RCRA permitting process, FSTPB seeks contract support to update the 
RCRA Public Participation Manual 1

• Under this statement of work (SOW), IEC, will research 
community engagement practices at RCRA sites to provide examples of new practices, and 
include new information about technical assistance, environmental justice, social media, and 
other topics that have come to the forefront since the 1996 edition. IEC will also provide support 
to design, develop, and assist in the final production of the updated RCRA Public Participation 
Manual. 

Specifically, IEC will complete and provide camera ready materials for the updated RCRA 
Public Participation Manual and other supporting outreach materials, including fact sheets. IEC 
will also provide support in determining the most effective mode of outreach to the public. In 
some tasks, IEC will research the subject matter and gather information in addition to what the 
EPA provides. 

SCOPE OF WORK 

The contractor shall perform the following tasks: 

TASK 1. Work plan and budget, work assignment management 

The contractor shall prepare a work plan and budget within 20 days after work assignment 
approval. The work plan must include a description of how the contractor shall accomplish each 
task, along with a breakdown, per task, of level of effort by professional level, a cost breakdown, 
and any underlying assumptions used. In addition, the work plan shall include a brief description 
of the specific tasks each individual will be assigned to work as well as a copy of each 
individual's resume (formatted per the contract requirements), which includes the experience and 
expertise that is relevant to these activities. 

The contractor shall prepare and deliver a monthly technical and financial progress report in 
conformance with requirements of the contract. In addition to the requirements set forth in the 
contract, for each monthly report, the contractor shall include a breakdown of labor hours 
charged by person for each task, for both current period and cumulative to date. 

DELIVERABLES 
Work Plan and Budget 

Technical and Financial 
Progress Reports 

1 The RCRA Public Participation Manual can be found at: 
http://www.epa.gov/osw/hazard/tsd/permit/pubpart/manual.htm 

2 

DUE DATE 
20 days after W A Approval 

15 days after close of 
each Reporting Period 



TASK 2: Update the RCRA Public Participation Manual (1996 Edition) 

The contractor shall provide technical support to EPA in updating the RCRA Public 
Participation Manual. Support includes: 

• Information to delete, add and/or update; and 
• Publication development, including copy editing, proof reading, graphics production, 

illustration, layout and design as well as preparation of camera-ready materials for GPO 
printing. 

A final draft version of the RCRA Public Participation Manual must be completed by September 
1, 2015. 

Task 2: RCRA Public Participation Manual Revisions Deliverables Schedule 
Task Deliverable Due Date 

Kick -off meeting Initial meeting to Within two weeks 
discuss project after the work 

assignment is in 
place. 

Outline Outline describing the Within 4 weeks after 
changes which will be the kick -off 
made to the RCRA meeting. 
Public Participation 
Manual 

Formatting/Graphic/Updating Drafts, Interim Drafts, Draft- within 10 
the RCRA Public and Final Draft days of EPA 
Participation Manual comments. 

Interim draft( s) -
within 10 days of 
EPA comments. 
Final Draft -
Camera-ready 
within 5 days of 
EPA approval 

Prepare and Submit a final Final Draft September 1, 2015 
draft of the RCRA Public 
Participation Manual to the 
EPAWAM. 

QUALITY ASSURANCE ACTIONS 

• The contractor shall coordinate and integrate all activities needed to execute the support 
required. Planning shall be comprehensive; plans shall be implemented as approved or 
deviations documented as appropriate to meet the needs of this SOW; problems or 
concerns and possible corrective actions shall be identified and implemented in a timely 
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and efficient manner; responses to inquiries, and/or technical, service, administrative 
issues, etc., shall be handled in a timely, complete and effective manner. The contractor 
shall also have knowledge of EPA's policy as well as understanding of the EPA's 
permitting process, public participation, and environmental justice. 

• The contractor shall use QA monitoring tools to ensure technical support and deliverables 
meet contract and task order requirements. EPA will evaluate the contractor based upon 
(1) the contractor's responsiveness to EPA's needs throughout this SOW, (2) the 
functionality, accuracy, and technical quality of the contractor's work being at all times 
professional and deliverables being complete and free of technical errors and/or 
typographical or grammatical errors, (3) the contractor's ability to accomplish high 
quality work within the agreed upon time frames, ( 4) the contractor's timeliness in 
completing all work, and (5) the contractor's regular communication regarding this SOW 
progress and prompt notification as funding thresholds are approached. 

• All communications materials will meet EPA's editorial, printing, website, and graphic 
design requirements as well as government-wide paper, style, and color requirements as 
specified by the U.S. Government Printing Office (GPO) and the Joint Committee on 
Printing. All materials developed under this Statement of Work (SOW) are the property 
of EPA. 

• The contractor shall notify theW AM when 75% of the funds and hours for the work 
assignment have been expended as stated in the contract. The contractor shall not exceed 
either the dollar or the professional labor hour budget of a work assignment without 
written approval from the CO. In addition, on quick response tasks (QRT's) the 
contractor shall not exceed the PL hour budget of the QRT unless a QRT amendment is 
issued by the PO to increase the authorized budget of the QRT. 

• EPA may require quick turnaround support (i.e. 30 calendar days or less) in connection 
with this work assignment such as: creating and editing publications, documents, fact 
sheets, CD-ROMS, and conducting research. However, because EPA cannot define some 
of its specific requirements at this time, this work may be ordered at a later date by 
issuing one or more technical directives (TDs). Written TDs shall be issued by the EPA 
W AM to the contractor on an "as-required" basis. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-21 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRA Public Manual Update 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/27/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve and accept the contractor's work plan/cost Es timate dated June 17, 2015 
with a level of effort (LOE) of 465 hours and $59.038. 54l(b)(4) lcostllbll4l ~ee) .The contractor is not 
allowed to go over the approve ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 655 
04/30/2012 To 04/29/2016 
This Action: -190 

Total: 465 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Kim Katonica Branch/Mail Code: 

Phone Number 703-308-6087 

(Signature) (Date) FAX Number: 
Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 
Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

3-21 

EPA 
Washington, DC 20460 

Work Assignment D Other 0 Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2017 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 RCRA Public Participation Manu 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/27/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to stop work on work assignment 3-21 and de-scoping the remaining level of 

effort (LOE ) of 132.4 hours $12,335.20 (Cos~(b)(4) ke~(b)(4) IThe total approved LOE is 332.6 

hours and $46,703. 34l{b}{4} lcostl{b}{4} lfee). 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 465 
04/30/2012 To 04/29/2017 
This Action: -132 

Total: 333 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee LOE: 

Cumulative Approved: Cost/Fee LOE: 

Work Assignment Manager Name Kim Katonica Branch/Mail Code: 

Phone Number: 703-308-6087 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-22 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Waste Generator Tools 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED Task IV 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to initiates Work Assignment (WA) 3-22. David Nicholas is appointed as the work 
assignment manager (WAM). The Level of Effort, (LOE) is in the amount of 284 hours. The statement of work is attached. 
The contractor shall submit a work plan and cost estimate as it relates to this request. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2016 
This Action: 284 

Total: 284 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Contract#: EPW 12 013 
Statement of Work WA 3-22 

Title: eEnterprise Seeping Analyses in OSWER- Waste Generator Tools 

Contracting Officer's Representative: 

Address: OSWER/PARMS (51 03t) 
1200 Pennsylvania, NW, Washington, DC 20460 

BACKGROUND, PURPOSE AND SCOPE 

Name: 

Fax No: 

David Nicholas 
202-566-1927 
202 566-1952 

The Government Performance and Results Act (GPRA) of 1993 and GPRA 
Modernization Act of 2010 hold all federal agencies accountable for how they use 
their resources to achieve results. It requires: (1) strategic planning, (2) the 
development of measures to assess program performance and progress, (3) that 
information is reported to the public, and (4) that agencies develop a schedule of 
planned and completed program evaluations. 

Assessing the benefits of modernizing our national system of environmental 
protection, in coordination with our state, local, and tribal partners is an essential 
component to understanding our progress towards agencywide GPRA goals and 
objectives. The initiative to modernize the way environmental results are 
monitored, reported and assessed is known as eEnterprise. 

eEnterprise is an initiative between States and EPA to improve environmental 
outcomes through maximizing the use of advanced monitoring and technology; 
optimizing program operations; increasing transparency; and to dramatically 
enhance service to the regulated community and the public. This initiative will 
expand the use of advance monitoring technology in research, regulations, and 
inspections so that government, regulated entities and the public will have better 
information on sources of pollutants and environmental conditions. This statement 
of work covers the support needed to assess the benefits of taking this new 
approach and describe the positive impacts and costs in both quantitative and 
qualitative terms. 

To ensure state perspectives are included, EPA and the Environmental Council of 
States ( ECOS) formed a Working Group in June 2012 to collaboratively pursue 
electronic reporting between regulated entities and environmental government 
regulators. However, electronic reporting is only one part of a much larger set of 
opportunities and challenges that need to be addressed as we seek to modernize 
our approach to environmental protection using advances in both 
emissions/ pollutant monitoring and inform at ion technology. Further, on December 
5, 2012 the President of ECOS and the US EPA Deputy Administrator signed a joint 
statement confirming the commitment of the States and EPA to collaboratively 
govern eEnterprise. 

In this larger initiative, called eEnterprise, regulated entities could electronically 
conduct business transactions with the government. The tools/systems that 
support this should be "smart" to help entities understand their regulatory 



obligations, eliminate duplicative entry of inform at ion and efficiently support 
electronic signature requirements consistent with proposed EPA and state 
regulations. Quantifying and describing these beneficial impacts is a necessary step 
in managing the eEnterprise initiative and will form the core of this statement of 
work's tasks. 

Making informed interpretations of RCRA requirements is essential to protecting 
human health and the environment. At the facility level, waste determinations are 
difficult to make using existing tools/guidance. Inaccurate determinations can 
either cost the facility more money than necessary, or alternately, result in wastes 
being mismanaged according to protective regulatory standards. Online decision 
support tools (ie, Turbo- Tax wizards) are under consideration by the eEnterprise 
Leadership Council as one of several means of addressing this problem. Based on a 
project proposal by Arizona Department of Environmental Quality (AZ DEQ), 
OSWER is co-chairing the development of a scoping analysis, or feasibility study, to 
identify the key issues and opportunities for using online decision support tools for 
waste generators. 

The wide range of industrial activity and diversity of waste streams make a 
comprehensive analysis difficult. This analysis will focus on one subset of wastes as 
a starting point; solvents. Our analysis could be expanded into other waste 
streams later if desired. An online tool would provide a higher likelihood of 
selecting the correct generator status, and thus a higher likelihood of compliance. 
Another potential benefit would be the opportunity for providing compliance 
assistance via the online tool. 

To better understand the "as-is" baseline, AZ DEQ will convene a cross-section of 
large, medium, and small generators and conduct process stream mapping. This 
will be conducted in a 1 or half day m ini-kaizen event or expanded to a longer 
multi-day session supported by a neutral facilitator supplied by the contractor. 

Co-chairs; AZ DEQ and OSWER will report progress regularly to the EPA/State joint 
governance body of the eEnterprise Leadership Council; tentatively planned for July 
20, August 18 and following the Fall ECOS meeting on September 3 as a target for 
completion and final report-out. 

This work builds on previous tasks and the COR is authorized to provide written 
technical direction to the Contractor (with a courtesy copy to the Contracting Officer 
and Project COR) to clarify requirements already specified in this Statement of 
Work. 

Work on this Call Order shall begin on date of award and end April 29, 2016. Work 
under this Call Order applies to task IV of the BPA SOW. 

Task 1 : Development of W orkplan 

The contractor shall develop and provide a workplan for this project 
no later than 10 working days after receipt of the work assignment. 
The workplan shall describe all required tasks and associated 
deliverables. 
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Deliverables and Schedule 

Task 1. No later than 10 working days after receipt of the work assignment. 

TASK 2: Preparation for Kaizen Event 

In consultation with the COR and EPA/ State team, the contractor shall 
develop an agenda with expected results for the day long kaizen event 
including any background materials for participant preparation. 

Deliverables and Schedule Under Task 2 

Agenda and Background Materials 
a. Draft agenda 15 days after the COR sends technical direction 
b. Final agenda and materials 5 days after COR sends comments. 

TASK 3: Provide Facilitation for Kaizen Event 

The contractor shall supply a facilitator trained in Lean business process 
techniques to conduct a day-long kaizen event at AZ DEQ headquarters in 
Phoenix AZ in the latter part of July. AZ DEQ is inviting selected waste 
generators handling solvents, spanning the full spectrum of large, small and 
conditionally exempt generators to ensure a broad perspective of 
experiences. The event will resu It in both a workflow of the decision 
processes that generators make when choosing the status of their waste 
(hazardous or non-hazardous) as well as the identification of information 
generators use when making a waste determ in at ion decision. The contractor 
shall use wall charts and other traditional Lean techniques to capture a 
generator's workflow and decision making processes. 

Deliverables and Schedule Under Task 3 

3-1 Facilitation of kaizen event in AZ DEQ HQ offices. 

3-2 Summary reports of results and additional research questions 
a. Draft summary 5 days after the COR sends technical direction following the 

kaizen event. 
b. Final summary 5 days after COR sends final review comments including 

participants review. 

Task 4: Written Report Describing Findings and Resu Its of Kaizen Event 

The contractor shall summarize the results of the workflow and develop 
graphic charts for review and comment by the event participants as 
coordinated by the COR. The contractor shall finalize the charts and identify 
additional questions for further research and additional interviews in a brief 
report for the COR, three weeks after the kaizen event. 
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Deliverables and Schedule Under Task 4 

4-1 Facilitation of kaizen event in AZ DEQ HQ offices. 

4-2 Summary reports of results and additional research questions 
a. Draft summary 5 days after the COR sends technical direction following the 

kaizen event. 
b. Final summary 5 days after COR sends final review comments including 

participants review. 

TASK 5: Identification of Data Needs for Cost! Benefit Assessment and 
Emerging Solutions in Final Report 

The contractor shall identify data needs to conduct more sophisticated 
cost/benefit assessments based on trends observed in the data collected in 
Tasks 3 and 4. The contractor shall identify emerging solutions to the 
barriers to broader online tool adoption if a formal cost/benefit assessment 
were to be undertaken as a next step for further study. The contractor shall 
provide a draft report and revise into a final report and senior management 
presentation less than ten pages as directed by the COR. 

Deliverables and Schedule Under Task 5 

5-1 Draft report and slide presentation 5 days after the COR sends technical 
direction 
5-2 Final report 5 days after COR sends review comments 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-22 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 eEnterprise Waste Gen Tools 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED task IV 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 06/11/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to apprUv3 tfe contrjctor's work plan and cost estimate dated 6/25/2015 with Level 
of Effort (LOE) 284 hours and $31,925.40 b (4 costl(b)(4) lfee). The contractor is not allowed to go over 
the approved ceiling without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 284 
04/30/2012 To 04/29/2016 

This Action: 0 

Total: 284 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-22 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2015 To 04/29/2016 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 3 Waste Generator Tools 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 06/11/2015 To 04/29/2016 

Comments: 

The purpose of this amendment is to approve and accept the contractor's no cost reallocation of 28 hours, request on 
July 14, 2015. The approved level of effort remains 284 hours. The contractor is not allowed to go over the approved 
ceilings without the approval of the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 284 
04/30/2015 To 04/29/2016 
This Action: 0 

Total: 284 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name David Nicholas Branch/Mail Code: 

Phone Number 202-566-1927 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


